

HALIFAX

P.O. Box 1749
Halifax, Nova Scotia
B3J 3A5 Canada


Item No. 14.1.2
Halifax Regional Council
May 31, 2016

TO: Mayor Savage and Members of Halifax Regional Council

Original Signed by 

SUBMITTED BY:

John Traves, Q.C. Acting Chief Administrative Officer

Original Signed by 

Jane Fraser, Acting Deputy Chief Administrative Officer

DATE: May 9, 2016

SUBJECT: **Award – Unit Price Tender No. 16-220, Micro Surfacing Phase 1
Various Locations**

ORIGIN

The Approved 2016/17 Project Budget.

LEGISLATIVE AUTHORITY

Under the HRM Charter, Section 79 Halifax Regional Council may expend money for municipal purposes. Administrative Order #35, the Procurement Policy, requires Council to approve the award of contracts for sole sources exceeding \$50,000 or \$500,000 for RFP's and tenders respectively.

RECOMMENDATION

It is recommended that Halifax Regional Council award Tender No. 16-220, Micro Surfacing Phase 1 – Various Locations, to the lowest bidder meeting specifications, Industrial Cold Milling Limited for a Total Tender Price of \$1,027,942 (net HST included) with funding from Project Account No. CR000005 – Street Recapitalization, as outlined in the Financial Implications section of this report.

BACKGROUND

The Approved 2016/17 Project Budget includes funds for the Micro Surfacing of Various Locations within the HRM.

DISCUSSION

Tender # 16-220 was publicly advertised on the Province of Nova Scotia's Procurement website on April 25, 2016 and closed on May 6, 2016. Bids were received from following companies:

| <u>Name of Company</u> | <u>Bid Price (net HST included)</u> |
|-------------------------------------|--|
| Industrial Cold Milling Limited | \$1,027,942 |
| Dexter Construction Company Limited | \$1,113,121 |

***recommended bidder**

The scope of work for this tender generally consists of the installation of new micro surfacing and associated reinstatement.

It is anticipated that work will commence within three weeks of the tender award and Total Performance for the Work will be complete no later than August 15, 2016.

This is a **UNIT PRICE** contract and the cost will be dependent upon the actual quantities measured and approved by the HRM Project Manager.

There are no Local Improvement Charges associated with this work.

FINANCIAL IMPLICATIONS

Based on the lowest tendered price of \$985,695 plus net HST of \$42,247, for a net total of \$1,027,942, funding is available in the Approved 2016/17 Project Budget from Project Account No. CR000005 – Street Recapitalization. The budget availability has been confirmed by Finance.

| | | |
|-----------------|--|-----------------------|
| Budget Summary: | <u>Project Account No. CR000005 – Street Recapitalization</u> | |
| | Cumulative Unspent Budget | \$ 23,574,689 |
| | Less: Tender No. 16-220 | \$ 1,027,942 * |
| | Balance | \$ 22,546,747 |

*The projects included in this tender were estimated in the Approved 2016/17 Project Budget at \$1,000,000.

The balance of funds will be used to implement the remaining 2016/17 Street Recapitalization projects approved by Council.

RISK CONSIDERATION

There are no significant risks associated with the recommendation in this report. The risks considered rate low. To reach this conclusion, consideration was given to financial, legal and compliance, and service delivery risks.

ENVIRONMENTAL IMPLICATIONS

Implications not identified.

ALTERNATIVES

Council could choose not to approve the recommendations in this report, but this is not recommended by staff.

ATTACHMENT

Attachment 1 – Tender No. 16-220 – Street List

A copy of this report can be obtained online at <http://www.halifax.ca/council/agendasc/cagenda.php> then choose the appropriate meeting date, or by contacting the Office of the Municipal Clerk at 490-4210, or Fax 490-4208.

Report Prepared by: Nicholas Hussy, E.I.T., Design Engineering Technologist, Design & Construction Services at 490-6968

Report Approved by: _____
Jeff MacEwen, P. Eng., A/Manager, Project Planning & Design at 490-4845

Procurement Review: _____
Jane Pryor, Manager, Procurement, 902.490-4200

Report Approved by: _____
Bruce Zvaniga, P. Eng., Director, Transportation & Public Works at 490-4855

**HALIFAX REGIONAL MUNICIPALITY
MICRO SURFACING – PHASE 1 (2016)
VARIOUS LOCATIONS
TENDER NO. 16-220****PROPOSED STREET
LIST****PAGE 1
FEBRUARY 2016**

| <u>District</u> | <u>Road Name</u> | <u>From</u> | <u>To</u> |
|-----------------|--------------------|-----------------------|--------------------------|
| 11 | Old Sambro Road | Sussex Street | McIntosh Run |
| 12 | Langbrae Drive | Parkland Drive | Dunbrack Street |
| 14 | Millwood Drive | Sackville Drive | Rafting Drive |
| 14 | Sackville Drive | Patton Road | Patton Road |
| 15 | Old Sackville Road | Beaver Bank Connector | Walker Avenue (West Leg) |
| 15 | Old Sackville Road | Sackville Cross Road | Sackville Drive |
| 16 | Meadowbrook Drive | Basinview Drive | Bedford Highway |