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PART 1 - GENERAL 
 
1.1  Work Included .1 This section specifies the requirements for the asphaltic concrete 

planing and profiling.  The Work consists of the furnishing of all 
materials, tools, equipment and labour required for the 
planing/profiling and removal of asphaltic concrete and Portland 
Cement concrete from existing roadways. 

 
 .2 Those materials which are not specified and/or indicated but are 

necessary for the complete installation of the work shall be 
deemed the responsibility of the Contractor and shall be included 
at no extra cost to the Contract. 

 
1.2  Work Excluded  .1 Adjustment of underground appurtenance and structures. 
 
1.3  Related Sections  .1 S-1 Specification for Hot Mix Asphaltic Concrete. 
 
    .2 S-2 Specification for Performance Graded Asphalt Binder. 
 
 
1.4  Codes, Bylaws,  .1 All work covered by this section shall be performed according  
Ordinances and,    to applicable Halifax Regional Municipality Codes, bylaws,  
Regulations    Ordinances, and Regulations. 
 
 .2 Nova Scotia Department of Transportation and Infrastructure 

Renewal “Temporary Work Place Traffic Control Manual” (latest 
revision). 

 
    .3 HRM Traffic Control Manual Supplement. 
 
 
PART 2 - PRODUCTS   
 
2.1  Equipment .1 Cold planing machine or heater planer specifically designed for 

automatically controlled profiling to pre-assigned depths with the 
following capabilities: 

 
 - Automatic controls for accurately establishing profile grades 

at each edge of the machine by referencing from existing 
pavement or an independent grade reference. 

 
 - Capable of automatically maintaining a designed cross slope 

from a single reference. 
 
 - Self propelled with sufficient power, traction, and stability to 

maintain an accurate depth of cut. 
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 - Equipped with means to control dust, excessive noise, fire 
and/or overheating of adjacent materials (i.e. trees, grass, 
hedges). 

 
 
PART 3 - EXECUTION 
 
3.1 General   .1 Location, depth, width and grade as directed by Engineer. 
 
 .2 Locate and protect from damage any appurtenances within the 

site, such as manhole covers, water valves, curb and gutters, etc. 
 
 .3 Plane pavement surface so that surface remaining has a constant 

and continuous cross fall, and an even texture longitudinally and 
transversely. 

 
 .4 Make transverse faces at end of work period vertical.  Install 

temporary asphalt ramps to avoid traffic hazard. 
 
 .5 Clearly mark longitudinal faces at end of work period to avoid 

traffic hazard.  Signing in accordance with the Temporary 
Workplace Traffic Control Manual (latest revision). 

 
 .6 Do not disturb appurtenances such as manhole covers, water 

valves, etc. during planing/profiling operations.  Clearly mark 
appurtenances to avoid a traffic hazard after planing/profiling 
operations are completed.  Install temporary ramps to avoid traffic 
hazard. 

 
 .7 Prior to excavation around any manhole within the workplace 

(existing or newly constructed as part of the tender), the contractor 
shall supply and install catchment devices in all manholes prior to 
work commencing on the manhole.  Such catchment devices shall 
be constructed and installed in a manner so as not to impede the 
flows through the manhole and shall be removed after all work is 
completed. 

 
 .8 Remove asphaltic or Portland cement concrete which cannot be 

removed by planing/profiling using other methods approved by 
the Engineer. 

 
    .9 Clean up site prior to shutdown at the end of each working day. 
 

.10 Clearly mark longitudinal faces at end of work period to avoid 
traffic hazard.  

 
.11 Paving of Arterials and Major Collectors shall take place within 

one week from milling, unless directed by the Engineer. 
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.12 Where hardware adjustments are not made within 48 hrs. on 
arterial and collector roadways, temporary asphalt ramps shall be 
installed at a ratio of 20 to 1. 

 
 
 

**** End S-3 **** 


