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PART 1 – GENERAL This section specifies the requirements for the asphaltic concrete 
planing and profiling. 

 
 This standard does not address any safety concerns related to the 

use of its contents. It is the responsibility of the user of this 
specification to establish appropriate safe work practices 
applicable to the work detailed within. 

 
1.1 Work Included .1 The Work consists of the furnishing of all materials, tools, 

equipment and labour required for the planing/profiling and 
removal of asphaltic concrete from existing roadways. 

 
 .2 Those materials which are not specified and/or indicated but 

are necessary for the complete installation of the work shall 
be deemed the responsibility of the Contractor and shall be 
included at no extra cost to the contract. 

 
1.2 Work Excluded  .1 Adjustment of underground appurtenance and structures. 
 
1.3 Related Sections  The latest editions of the following shall apply to this specification. 
 

.1 Specification for Hot Mix Asphaltic  
Concrete     S-1   

    .2 Specification for Performance  
Graded Asphalt Binder   S-2 

 
 
1.4 Codes, Bylaws,  .1 All work covered by this section shall be performed  
Ordinances and,   according to applicable Halifax Regional Municipality  
Regulations     Codes, bylaws, Ordinances, and Regulations. 
 
 .2  Nova Scotia Department of Public Works “Temporary Work 

Place Traffic Control Manual” (latest revision). 
 
    .3 HRM Traffic Control Manual Supplement (latest revision). 
 
PART 2 - PRODUCTS   
 
2.1 Equipment  .1 Cold planing machine or heater planer specifically designed 

for automatically controlled profiling to pre-assigned depths 
with the following capabilities: 

 
 Automatic controls for accurately establishing profile 

grades at each edge of the machine by referencing from 
existing pavement or an independent grade reference. 

 Capable of automatically maintaining a designed cross 
slope from a single reference. 
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 Self propelled with sufficient power, traction, and 
stability to maintain an accurate depth of cut. 

 Equipped with means to control dust, excessive noise, 
fire and/or overheating of adjacent materials (i.e. trees, 
grass, hedges). 

PART 3 - EXECUTION 
 
3.1 General   .1 Location, depth, width and grade shall be as directed by the  

Engineer and project documents. 
 
 .2 Locate and protect from damage any appurtenances within 

the site, such as manhole covers, water valves, curb and 
gutters, etc. 

 
 .3  Plane pavement surface so that surface remaining has a 

constant and continuous cross fall, and an even texture 
longitudinally and transversely, free from grooves and/or 
ridges. 

 
 .4 Remove asphalt which cannot be removed by 

planing/profiling using other methods approved by the 
Engineer. 

 
 .5 Do not disturb appurtenances such as manhole covers, 

water valves, etc. during planing/profiling operations.  
Clearly mark appurtenances to avoid a traffic hazard after 
planing/profiling operations are completed. Install temporary 
asphalt ramps to avoid traffic hazard. Asphalt ramps to be 
constructed to at least a 20 to 1 horizontal to vertical ratio. 

 
.6  Immediately following the cold planing operation and prior 

to the traffic being allowed on the cold planed surface, the 
Contractor shall sweep the surface and remove any 
bonded asphalt concrete material left by the cold planing 
machine. 

 
 .7 Prior to excavation around any manhole within the 

workplace (existing or newly constructed as part of the 
tender), the Contractor shall supply and install catchment 
devices in all manholes prior to work commencing on the 
manhole.  Such catchment devices shall be constructed and 
installed in a manner so as not to impede the flows through 
the manhole and shall be removed after all work is 
completed. Catchment devices shall be regularly inspected 
during the course of the work to ensure that continue to 
function as intended. 
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 .8  Make transverse faces at end of work period vertical.  Install 
temporary asphalt ramps to avoid traffic hazard. Asphalt 
ramps are to be installed before work is completed for the 
day, and before the area is opened to live traffic.  

 
 .9 Clearly mark longitudinal faces at end of work period to 

avoid traffic hazard.  Signing in accordance with the 
Temporary Workplace Traffic Control Manual (latest 
revision).  

 
.10 Where hardware adjustments are not made within 48 hrs 

on arterial and collector roadways, temporary asphalt 
ramps shall be installed. 

 
.11 Clean up site prior to shutdown at the end of each working 

day. 
 

.12 Paving of Arterials and Major Collectors shall take place 
within one week from milling, unless directed by the 
Engineer. 

 
PART 4 – MEASUREMENT OF PAYMENT 
 
4.1 General  .1  Payment for all works carried out in accordance with this 

specification will be paid for per the payment items detailed 
in Section 01 22 00 Measurement and Payment, of the 
Contract. 

  
 

**** End S-3 **** 


